
BID TAB FOR: Seiberling Street Sewer FILE NO.  2013-030-00  

BID DATE:  July 29, 2015 CODE:  51002-P13026

REF. ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction *2. Lockhart Concrete 3. H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $80,000.00 $80,000.00 $50,000.00 $50,000.00 $104,000.00 $104,000.00 $76,100.00 $76,100.00

2 201 Trees or Stumps Removed, 18" 36 EACH $600.00 $21,600.00 $200.00 $7,200.00 $50.00 $1,800.00 $200.00 $7,200.00

3 202 Manhole Removed 5 EACH $650.00 $3,250.00 $1,000.00 $5,000.00 $300.00 $1,500.00 $100.00 $500.00

4 202 Manhole Abandoned 55 EACH $400.00 $22,000.00 $800.00 $44,000.00 $100.00 $5,500.00 $750.00 $41,250.00

5 202 Inlet Removed 3 EACH $200.00 $600.00 $350.00 $1,050.00 $50.00 $150.00 $500.00 $1,500.00

6 202 Pipe Abandoned, 8" 3236 L.F. $12.00 $38,832.00 $6.00 $19,416.00 $2.00 $6,472.00 $6.50 $21,034.00

7 202 Pipe Abandoned, 10" 400 L.F. $13.00 $5,200.00 $7.00 $2,800.00 $3.00 $1,200.00 $4.00 $1,600.00

8 202 Pipe Abandoned, 12" 1085 L.F. $14.00 $15,190.00 $20.00 $21,700.00 $4.00 $4,340.00 $6.00 $6,510.00

9 202 Pipe Abandoned, 20" 360 L.F. $16.00 $5,760.00 $20.00 $7,200.00 $5.00 $1,800.00 $11.00 $3,960.00

10 202 Pipe Abandoned, 24" 1142 L.F. $18.00 $20,556.00 $20.00 $22,840.00 $6.00 $6,852.00 $15.50 $17,701.00

11 202 Pipe Abandoned, 27" 385 L.F. $20.00 $7,700.00 $30.00 $11,550.00 $7.00 $2,695.00 $19.00 $7,315.00

12 202 Pipe Abandoned, 33" 2900 L.F. $22.00 $63,800.00 $32.00 $92,800.00 $8.00 $23,200.00 $22.00 $63,800.00

13 202 Pipe Abandoned, 36" 609 L.F. $24.00 $14,616.00 $35.00 $21,315.00 $9.00 $5,481.00 $31.00 $18,879.00

14 202 Pipe Abandoned, 39" 1134 L.F. $27.00 $30,618.00 $40.00 $45,360.00 $10.00 $11,340.00 $29.00 $32,886.00

15 202 Pipe Abandoned, 42" 2545 L.F. $30.00 $76,350.00 $42.00 $106,890.00 $11.00 $27,995.00 $30.00 $76,350.00

16 202 Pipe Abandoned, 45" 1325 L.F. $30.00 $39,750.00 $48.00 $63,600.00 $12.00 $15,900.00 $37.00 $49,025.00

17 202 Pipe Abandoned, 51" 1152 L.F. $34.00 $39,168.00 $55.00 $63,360.00 $13.00 $14,976.00 $42.00 $48,384.00

18 202 Pipe Abandoned, 57" 213 L.F. $40.00 $8,520.00 $60.00 $12,780.00 $14.00 $2,982.00 $51.00 $10,863.00

19 202 Pipe Removed, 8" 25 L.F. $9.00 $225.00 $7.00 $175.00 $10.00 $250.00 $1.00 $25.00

20 202 Pipe Removed, 10" 180 L.F. $9.50 $1,710.00 $7.00 $1,260.00 $12.00 $2,160.00 $1.00 $180.00

21 202 Pipe Removed, 12" 225 L.F. $10.00 $2,250.00 $8.00 $1,800.00 $15.00 $3,375.00 $1.00 $225.00

22 202 Pipe Removed, 15" 510 L.F. $11.00 $5,610.00 $10.00 $5,100.00 $20.00 $10,200.00 $1.00 $510.00

23 202 Wearing Course Removed 8033 S.Y. $10.00 $80,330.00 $2.50 $20,082.50 $2.00 $16,066.00 $3.75 $30,123.75

24 202 Pavement Removed 4083 S.Y. $5.00 $20,415.00 $15.00 $61,245.00 $5.00 $20,415.00 $5.00 $20,415.00

25 202 Curb Removed 1586 L.F. $5.00 $7,930.00 $2.00 $3,172.00 $1.00 $1,586.00 $0.75 $1,189.50

26 203 Proof Rolling 5 HOUR $150.00 $750.00 $100.00 $500.00 $100.00 $500.00 $150.00 $750.00

27 203 Excavation Including Embankment Construction 19940 C.Y. $18.00 $358,920.00 $15.00 $299,100.00 $10.00 $199,400.00 $0.10 $1,994.00

28 265 Water Main Valve Boxes Adjusted 8 EACH $350.00 $2,800.00 $150.00 $1,200.00 $100.00 $800.00 $75.00 $600.00

29 304 Aggregate Base, 12" Thick, Limestone Only 1370 C.Y. $60.00 $82,200.00 $47.00 $64,390.00 $35.00 $47,950.00 $25.00 $34,250.00

30 305 Bitiminous Aggregate Base, 7-3/4" Thick 890 C.Y. $110.00 $97,900.00 $115.00 $102,350.00 $200.00 $178,000.00 $102.00 $90,780.00

31 305 8 inch Portland Cement Concrete Base 354 S.Y. $12.00 $4,248.00 $160.00 $56,640.00 $50.00 $17,700.00 $1.00 $354.00

32 407 Tack Coat 2440 GAL. $2.00 $4,880.00 $2.50 $6,100.00 $2.50 $6,100.00 $2.00 $4,880.00

33 446

Asphalt Concrete Surface Course, Type 1, Medium, 

PG 64-22, 1-1/4" Thick 450 C.Y. $145.00 $65,250.00 $150.00 $67,500.00 $300.00 $135,000.00 $145.00 $65,250.00

34 446

Asphalt Concrete Intermediate Course, Type 2, 

Medium, PG 64-22, 3" Thick 342 C.Y. $130.00 $44,460.00 $135.00 $46,170.00 $275.00 $94,050.00 $125.00 $42,750.00

35 448

Asphalt Concrete Surface Course,  Type I, 6" Thick 

for Drive Reconstruction 6 C.Y. $110.00 $660.00 $400.00 $2,400.00 $500.00 $3,000.00 $350.00 $2,100.00

36 455 Combination Curb and Gutter 20 L.F. $25.00 $500.00 $30.00 $600.00 $30.00 $600.00 $55.00 $1,100.00

37 455 Curb, Type 6"x18" 1586 L.F. $13.00 $20,618.00 $16.00 $25,376.00 $15.00 $23,790.00 $15.00 $23,790.00

38 456 Concrete Aprons, 6" Thick 824 S.F. $6.00 $4,944.00 $6.00 $4,944.00 $7.00 $5,768.00 $6.00 $4,944.00

39 456 Concrete Walk, 6" Thick 342 S.F. $6.00 $2,052.00 $7.00 $2,394.00 $7.00 $2,394.00 $6.00 $2,052.00
1



BID TAB FOR: Seiberling Street Sewer FILE NO.  2013-030-00  

BID DATE:  July 29, 2015 CODE:  51002-P13026

REF. ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction *2. Lockhart Concrete 3. H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

40 456 Curb Ramps 1 EACH $400.00 $400.00 $600.00 $600.00 $750.00 $750.00 $500.00 $500.00

41 553 12" Inlet Connection, RCP Class 'B' Bedding 133 L.F. $65.00 $8,645.00 $60.00 $7,980.00 $100.00 $13,300.00 $91.00 $12,103.00

42 557

8" Sanitary Sewer, VCP Extra Strength, Class 'B' 

Bedding 612 L.F. $150.00 $91,800.00 $105.00 $64,260.00 $375.00 $229,500.00 $200.00 $122,400.00

43 557

12" Sanitary Sewer, VCP Extra Strength, Class 'B' 

Bedding 519 L.F. $150.00 $77,850.00 $180.00 $93,420.00 $425.00 $220,575.00 $314.00 $162,966.00

44 557

24" Sanitary Sewer, Glass Fiber Reinforced Pipe, 

Class 'B' Bedding 2337 L.F. $400.00 $934,800.00 $400.00 $934,800.00 $575.00 $1,343,775.00 $1,106.00 $2,584,722.00

45 560 6" House Lateral, VCP Extra Strength 53 L.F. $30.00 $1,590.00 $100.00 $5,300.00 $65.00 $3,445.00 $174.00 $9,222.00

46 560 8" Lateral 141 L.F. $50.00 $7,050.00 $85.00 $11,985.00 $75.00 $10,575.00 $118.00 $16,638.00

47 560 Stack, 8", Encased 153 L.F. $25.00 $3,825.00 $155.00 $23,715.00 $45.00 $6,885.00 $127.00 $19,431.00

48 562

Manhole MH-2A, on Sanitary Sewer (Casting 

Supplied by the City of Akron) 5 EACH $4,000.00 $20,000.00 $4,800.00 $24,000.00 $7,500.00 $37,500.00 $4,320.00 $21,600.00

49 562

Manhole MH-2B, on Sanitary Sewer (Casting 

Supplied by the City of Akron) 8 EACH $4,500.00 $36,000.00 $9,600.00 $76,800.00 $14,000.00 $112,000.00 $8,200.00 $65,600.00

50 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1 EACH $5,000.00 $5,000.00 $11,000.00 $11,000.00 $20,000.00 $20,000.00 $10,825.00 $10,825.00

51 562 Manhole Rechanneled 2 EACH $1,000.00 $2,000.00 $700.00 $1,400.00 $1,000.00 $2,000.00 $750.00 $1,500.00

52 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6 EACH $2,250.00 $13,500.00 $1,500.00 $9,000.00 $1,200.00 $7,200.00 $1,700.00 $10,200.00

53 564 4" Pipe Underdrain 1586 L.F. $4.00 $6,344.00 $6.50 $10,309.00 $7.00 $11,102.00 $8.00 $12,688.00

54 603 Limestone 132 C.Y. $30.00 $3,960.00 $53.00 $6,996.00 $50.00 $6,600.00 $45.00 $5,940.00

55 604 Bank Run Gravel 12520 C.Y. $8.00 $100,160.00 $0.01 $125.20 $10.00 $125,200.00 $0.10 $1,252.00

56 609 Engineering Geogrid for Roadways, As Directed 4083 S.Y. $5.00 $20,415.00 $1.50 $6,124.50 $5.00 $20,415.00 $0.10 $408.30

57 614 Maintaining Traffic 1 L.S $25,000.00 $25,000.00 $10,000.00 $10,000.00 $65,000.00 $65,000.00 $8,000.00 $8,000.00

58 616 Calcium Chloride 8 TONS $20.00 $160.00 $0.01 $0.08 $700.00 $5,600.00 $1.00 $8.00

59 619 Field Office 1 L.S $10,000.00 $10,000.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00 $3,500.00 $3,500.00

60 ODOT 645 Stop Line, Type 24" 28 L.F. $12.00 $336.00 $18.00 $504.00 $16.00 $448.00 $2.80 $78.40

61 ODOT 645 Broad Transverse/Diagonal Lines, Type Solid 171 L.F. $8.00 $1,368.00 $18.00 $3,078.00 $15.00 $2,565.00 $2.70 $461.70

62 ODOT 645 Channelizing Lines, Type 8" 515 L.F. $7.00 $3,605.00 $6.00 $3,090.00 $5.00 $2,575.00 $0.75 $386.25

63 ODOT 645 Center Lines, Double, Type 4" 1204 L.F. $6.00 $7,224.00 $6.00 $7,224.00 $8.00 $9,632.00 $0.60 $722.40

64 ODOT 645 Centerline, Two-Way Left Turn 3184 L.F. $5.50 $17,512.00 $5.25 $16,716.00 $6.00 $19,104.00 $2.50 $7,960.00

65 ODOT 645 Edge Lines, Solid, Type 4" (Bike Lane) 4428 L.F. $4.00 $17,712.00 $3.00 $13,284.00 $6.00 $26,568.00 $0.35 $1,549.80

66 ODOT 645 Edge Lines, Short Dash, Type 4" (Bike Lane) 1111 L.F. $2.00 $2,222.00 $3.00 $3,333.00 $3.00 $3,333.00 $0.35 $388.85

67 ODOT 645 Bike Symbol with Directional Arrow (Bike Lane) 12 EACH $600.00 $7,200.00 $310.00 $3,720.00 $500.00 $6,000.00 $250.00 $3,000.00

68 ODOT 645 Lane Arrow 16 EACH $300.00 $4,800.00 $325.00 $5,200.00 $250.00 $4,000.00 $45.00 $720.00

69 623 Construction Layout Stakes 1 L.S $30,000.00 $30,000.00 $10,000.00 $10,000.00 $94,000.00 $94,000.00 $25,000.00 $25,000.00

70 624 Mobilization 1 L.S $50,000.00 $50,000.00 $50,000.00 $50,000.00 $75,000.00 $75,000.00 $41,000.00 $41,000.00

71 653 Topsoil, 4" Thick 4570 S.Y. $4.50 $20,565.00 $3.50 $15,995.00 $3.00 $13,710.00 $2.50 $11,425.00

72 659 Lawn Seeding & Mulching 4570 S.Y. $2.00 $9,140.00 $2.00 $9,140.00 $1.00 $4,570.00 $3.00 $13,710.00

73 630 Traffic Signs, Type A 6 EACH $50.00 $300.00 $75.00 $450.00 $50.00 $300.00 $198.00 $1,188.00

74 630 Traffic Signs, Type B 30 EACH $300.00 $9,000.00 $250.00 $7,500.00 $200.00 $6,000.00 $42.00 $1,260.00

75 630 Traffic Signs Relocated 1 EACH $100.00 $100.00 $300.00 $300.00 $50.00 $50.00 $50.00 $50.00

76 630 Traffic Signs Removed 1 EACH $50.00 $50.00 $50.00 $50.00 $50.00 $50.00 $50.00 $50.00
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BID TAB FOR: Seiberling Street Sewer FILE NO.  2013-030-00  

BID DATE:  July 29, 2015 CODE:  51002-P13026

REF. ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction *2. Lockhart Concrete 3. H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

77 SPEC 57" Sanitary Sewer Lining by the CIPP Process 1134 L.F. $500.00 $567,000.00 $430.00 $487,620.00 $600.00 $680,400.00 $437.00 $495,558.00

78 SPEC Bypass Pumping 1 L.S. $25,000.00 $25,000.00 $115,000.00 $115,000.00 $145,000.00 $145,000.00 $162,550.00 $162,550.00

79 SPEC Grooves for Lineal Pavement Marking 10641 L.F. $2.00 $21,282.00 $2.75 $29,262.75 $2.50 $26,602.50 $2.50 $26,602.50

80 SPEC Grooves for Auxillary Pavement Marking 28 EACH $100.00 $2,800.00 $300.00 $8,400.00 $200.00 $5,600.00 $200.00 $5,600.00

TOTAL CONSTRUCTION COSTS $3,467,877.00 $3,460,041.03 $4,379,216.50 $4,681,883.45

+/- ENGINEER'S ESTIMATE -0.2% +26.3% +35.0%

*Ref# 79 total is incorrect. Unofficial Construction Cost Total is incorrect.
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BID TAB FOR: Seiberling Street Sewer FILE NO.  2013-030-00

BID DATE:  July 29, 2015 CODE:  51002-P13026

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $80,000.00 $80,000.00

2 201 Trees or Stumps Removed, 18" 36 EACH $600.00 $21,600.00

3 202 Manhole Removed 5 EACH $650.00 $3,250.00

4 202 Manhole Abandoned 55 EACH $400.00 $22,000.00

5 202 Inlet Removed 3 EACH $200.00 $600.00

6 202 Pipe Abandoned, 8" 3236 L.F. $12.00 $38,832.00

7 202 Pipe Abandoned, 10" 400 L.F. $13.00 $5,200.00

8 202 Pipe Abandoned, 12" 1085 L.F. $14.00 $15,190.00

9 202 Pipe Abandoned, 20" 360 L.F. $16.00 $5,760.00

10 202 Pipe Abandoned, 24" 1142 L.F. $18.00 $20,556.00

11 202 Pipe Abandoned, 27" 385 L.F. $20.00 $7,700.00

12 202 Pipe Abandoned, 33" 2900 L.F. $22.00 $63,800.00

13 202 Pipe Abandoned, 36" 609 L.F. $24.00 $14,616.00

14 202 Pipe Abandoned, 39" 1134 L.F. $27.00 $30,618.00

15 202 Pipe Abandoned, 42" 2545 L.F. $30.00 $76,350.00

16 202 Pipe Abandoned, 45" 1325 L.F. $30.00 $39,750.00

17 202 Pipe Abandoned, 51" 1152 L.F. $34.00 $39,168.00

18 202 Pipe Abandoned, 57" 213 L.F. $40.00 $8,520.00

19 202 Pipe Removed, 8" 25 L.F. $9.00 $225.00

20 202 Pipe Removed, 10" 180 L.F. $9.50 $1,710.00

21 202 Pipe Removed, 12" 225 L.F. $10.00 $2,250.00

22 202 Pipe Removed, 15" 510 L.F. $11.00 $5,610.00

23 202 Wearing Course Removed 8033 S.Y. $10.00 $80,330.00

24 202 Pavement Removed 4083 S.Y. $5.00 $20,415.00

25 202 Curb Removed 1586 L.F. $5.00 $7,930.00

26 203 Proof Rolling 5 HOUR $150.00 $750.00

27 203 Excavation Including Embankment Construction 19940 C.Y. $18.00 $358,920.00

28 265 Water Main Valve Boxes Adjusted 8 EACH $350.00 $2,800.00

29 304 Aggregate Base, 12" Thick, Limestone Only 1370 C.Y. $60.00 $82,200.00

30 305 Bitiminous Aggregate Base, 7-3/4" Thick 890 C.Y. $110.00 $97,900.00

31 305 8 inch Portland Cement Concrete Base 354 S.Y. $12.00 $4,248.00

32 407 Tack Coat 2440 GAL. $2.00 $4,880.00

33 446

Asphalt Concrete Surface Course, Type 1, Medium, 

PG 64-22, 1-1/4" Thick 450 C.Y. $145.00 $65,250.00

34 446

Asphalt Concrete Intermediate Course, Type 2, 

Medium, PG 64-22, 3" Thick 342 C.Y. $130.00 $44,460.00

35 448

Asphalt Concrete Surface Course,  Type I, 6" Thick 

for Drive Reconstruction 6 C.Y. $110.00 $660.00

36 455 Combination Curb and Gutter 20 L.F. $25.00 $500.00

37 455 Curb, Type 6"x18" 1586 L.F. $13.00 $20,618.00

38 456 Concrete Aprons, 6" Thick 824 S.F. $6.00 $4,944.00

39 456 Concrete Walk, 6" Thick 342 S.F. $6.00 $2,052.00

4. Rudzik Excavating

PRICE AMOUNT

$61,525.00 $61,525.00

$205.00 $7,380.00

$2,547.38 $12,736.90

$1,581.62 $86,989.10

$1,000.00 $3,000.00

$3.16 $10,225.76

$6.40 $2,560.00

$5.27 $5,717.95

$11.42 $4,111.20

$12.71 $14,514.82

$17.59 $6,772.15

$20.33 $58,957.00

$26.30 $16,016.70

$28.30 $32,092.20

$31.98 $81,389.10

$36.39 $48,216.75

$46.62 $53,706.24

$68.44 $14,577.72

$10.00 $250.00

$10.00 $1,800.00

$12.00 $2,700.00

$12.00 $6,120.00

$3.17 $25,464.61

$10.00 $40,830.00

$2.50 $3,965.00

$250.00 $1,250.00

$0.10 $1,994.00

$150.00 $1,200.00

$57.59 $78,898.30

$123.20 $109,648.00

$74.80 $26,479.20

$2.20 $5,368.00

$264.00 $118,800.00

$154.00 $52,668.00

$223.30 $1,339.80

$33.00 $660.00

$15.18 $24,075.48

$6.88 $5,669.12

$6.88 $2,352.96
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BID TAB FOR: Seiberling Street Sewer FILE NO.  2013-030-00

BID DATE:  July 29, 2015 CODE:  51002-P13026

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $80,000.00 $80,000.0040 456 Curb Ramps 1 EACH $400.00 $400.00

41 553 12" Inlet Connection, RCP Class 'B' Bedding 133 L.F. $65.00 $8,645.00

42 557

8" Sanitary Sewer, VCP Extra Strength, Class 'B' 

Bedding 612 L.F. $150.00 $91,800.00

43 557

12" Sanitary Sewer, VCP Extra Strength, Class 'B' 

Bedding 519 L.F. $150.00 $77,850.00

44 557

24" Sanitary Sewer, Glass Fiber Reinforced Pipe, 

Class 'B' Bedding 2337 L.F. $400.00 $934,800.00

45 560 6" House Lateral, VCP Extra Strength 53 L.F. $30.00 $1,590.00

46 560 8" Lateral 141 L.F. $50.00 $7,050.00

47 560 Stack, 8", Encased 153 L.F. $25.00 $3,825.00

48 562

Manhole MH-2A, on Sanitary Sewer (Casting 

Supplied by the City of Akron) 5 EACH $4,000.00 $20,000.00

49 562

Manhole MH-2B, on Sanitary Sewer (Casting 

Supplied by the City of Akron) 8 EACH $4,500.00 $36,000.00

50 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1 EACH $5,000.00 $5,000.00

51 562 Manhole Rechanneled 2 EACH $1,000.00 $2,000.00

52 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6 EACH $2,250.00 $13,500.00

53 564 4" Pipe Underdrain 1586 L.F. $4.00 $6,344.00

54 603 Limestone 132 C.Y. $30.00 $3,960.00

55 604 Bank Run Gravel 12520 C.Y. $8.00 $100,160.00

56 609 Engineering Geogrid for Roadways, As Directed 4083 S.Y. $5.00 $20,415.00

57 614 Maintaining Traffic 1 L.S $25,000.00 $25,000.00

58 616 Calcium Chloride 8 TONS $20.00 $160.00

59 619 Field Office 1 L.S $10,000.00 $10,000.00

60 ODOT 645 Stop Line, Type 24" 28 L.F. $12.00 $336.00

61 ODOT 645 Broad Transverse/Diagonal Lines, Type Solid 171 L.F. $8.00 $1,368.00

62 ODOT 645 Channelizing Lines, Type 8" 515 L.F. $7.00 $3,605.00

63 ODOT 645 Center Lines, Double, Type 4" 1204 L.F. $6.00 $7,224.00

64 ODOT 645 Centerline, Two-Way Left Turn 3184 L.F. $5.50 $17,512.00

65 ODOT 645 Edge Lines, Solid, Type 4" (Bike Lane) 4428 L.F. $4.00 $17,712.00

66 ODOT 645 Edge Lines, Short Dash, Type 4" (Bike Lane) 1111 L.F. $2.00 $2,222.00

67 ODOT 645 Bike Symbol with Directional Arrow (Bike Lane) 12 EACH $600.00 $7,200.00

68 ODOT 645 Lane Arrow 16 EACH $300.00 $4,800.00

69 623 Construction Layout Stakes 1 L.S $30,000.00 $30,000.00

70 624 Mobilization 1 L.S $50,000.00 $50,000.00

71 653 Topsoil, 4" Thick 4570 S.Y. $4.50 $20,565.00

72 659 Lawn Seeding & Mulching 4570 S.Y. $2.00 $9,140.00

73 630 Traffic Signs, Type A 6 EACH $50.00 $300.00

74 630 Traffic Signs, Type B 30 EACH $300.00 $9,000.00

75 630 Traffic Signs Relocated 1 EACH $100.00 $100.00

76 630 Traffic Signs Removed 1 EACH $50.00 $50.00

4. Rudzik Excavating

PRICE AMOUNT

$880.00 $880.00

$110.77 $14,732.41

$77.85 $47,644.20

$105.43 $54,718.17

$832.94 $1,946,580.78

$143.00 $7,579.00

$142.84 $20,140.44

$148.03 $22,648.59

$5,887.85 $29,439.25

$26,747.53 $213,980.24

$37,366.36 $37,366.36

$2,815.00 $5,630.00

$3,494.13 $20,964.78

$21.08 $33,432.88

$53.82 $7,104.24

$0.10 $1,252.00

$2.68 $10,942.44

$51,400.00 $51,400.00

$410.00 $3,280.00

$10,800.00 $10,800.00

$20.64 $577.92

$21.28 $3,638.88

$6.96 $3,584.40

$6.84 $8,235.36

$6.04 $19,231.36

$3.51 $15,542.28

$3.45 $3,832.95

$350.75 $4,209.00

$373.75 $5,980.00

$50,000.00 $50,000.00

$154,305.61 $154,305.61

$1.00 $4,570.00

$5.02 $22,941.40

$86.25 $517.50

$287.50 $8,625.00

$345.00 $345.00

$57.50 $57.50
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BID TAB FOR: Seiberling Street Sewer FILE NO.  2013-030-00

BID DATE:  July 29, 2015 CODE:  51002-P13026

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $80,000.00 $80,000.0077 SPEC 57" Sanitary Sewer Lining by the CIPP Process 1134 L.F. $500.00 $567,000.00

78 SPEC Bypass Pumping 1 L.S. $25,000.00 $25,000.00

79 SPEC Grooves for Lineal Pavement Marking 10641 L.F. $2.00 $21,282.00

80 SPEC Grooves for Auxillary Pavement Marking 28 EACH $100.00 $2,800.00

TOTAL CONSTRUCTION COSTS $3,467,877.00

+/- ENGINEER'S ESTIMATE

*Ref# 79 total is incorrect. Unofficial Construction Cost Total is incorrect.

4. Rudzik Excavating

PRICE AMOUNT

$603.16 $683,983.44

$164,000.00 $164,000.00

$3.16 $33,625.56

$345.00 $9,660.00

$4,770,000.00

+37.5%
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ESTIMATE OF PROJECT COSTS  

PROJECT: Seiberling Street Sewer 7/31/15

CODE NUMBER:

FILE NUMBER: 2013-030-00 RWF

BID DATE: July 19, 2015

Bid Estimate 3

                                                                                                 
REF ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT

a 103.05 Contract Performance Bond 1 L.S. $80,000.00 $80,000.00

a 201 Trees or Stumps Removed, 18" 36 EACH $600.00 $21,600.00

a 202 Manhole Removed 5 EACH $650.00 $3,250.00

a 202 Manhole Abandoned 55 EACH $400.00 $22,000.00

a 202 Inlet Removed 3 EACH $200.00 $600.00

a 202 Pipe Abandoned, 8" 3236 L.F. $12.00 $38,832.00

a 202 Pipe Abandoned, 10" 400 L.F. $13.00 $5,200.00

a 202 Pipe Abandoned, 12" 1085 L.F. $14.00 $15,190.00

a 202 Pipe Abandoned, 20" 360 L.F. $16.00 $5,760.00

a 202 Pipe Abandoned, 24" 1142 L.F. $18.00 $20,556.00

a 202 Pipe Abandoned, 27" 385 L.F. $20.00 $7,700.00

a 202 Pipe Abandoned, 33" 2900 L.F. $22.00 $63,800.00

a 202 Pipe Abandoned, 36" 609 L.F. $24.00 $14,616.00

a 202 Pipe Abandoned, 39" 1134 L.F. $27.00 $30,618.00

a 202 Pipe Abandoned, 42" 2545 L.F. $30.00 $76,350.00

a 202 Pipe Abandoned, 45" 1325 L.F. $30.00 $39,750.00

a 202 Pipe Abandoned, 51" 1152 L.F. $34.00 $39,168.00

a 202 Pipe Abandoned, 57" 213 L.F. $40.00 $8,520.00

a 202 Pipe Removed, 8" 25 L.F. $9.00 $225.00

a 202 Pipe Removed, 10" 180 L.F. $9.50 $1,710.00

a 202 Pipe Removed, 12" 225 L.F. $10.00 $2,250.00

a 202 Pipe Removed, 15" 510 L.F. $11.00 $5,610.00

a 202 Wearing Course Removed 8033 S.Y. $10.00 $80,330.00

a 202 Pavement Removed 4083 S.Y. $5.00 $20,415.00

a 202 Curb Removed 1586 L.F. $5.00 $7,930.00

a 203 Proof Rolling 5 HOUR $150.00 $750.00

s 203 Excavation Including Embankment Construction 19940 C.Y. $18.00 $358,920.00

a 265 Water Main Valve Boxes Adjusted 8 EACH $350.00 $2,800.00

a 304 Aggregate Base, 12" Thick, Limestone Only 1370 C.Y. $60.00 $82,200.00

a 305 Bitiminous Aggregate Base, 7-3/4" Thick 890 C.Y. $110.00 $97,900.00

s 305 8 inch Portland Cement Concrete Base 354 S.Y. $12.00 $4,248.00

a 407 Tack Coat 2440 GAL. $2.00 $4,880.00

a 446 Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1-1/4" Thick 450 C.Y. $145.00 $65,250.00

s 446 Asphalt Concrete Intermediate Course, Type 2, Medium, PG 64-22, 3" Thick 342 C.Y. $130.00 $44,460.00

t 448 Asphalt Concrete Surface Course,  Type I, 6" Thick for Drive Reconstruction 6 C.Y. $110.00 $660.00

a 455 Combination Curb and Gutter 20 L.F. $25.00 $500.00

a 455 Curb, Type 6"x18" 1586 L.F. $13.00 $20,618.00

a 456 Concrete Aprons, 6" Thick 824 S.F. $6.00 $4,944.00

a 456 Concrete Walk, 6" Thick 342 S.F. $6.00 $2,052.00

a 456 Curb Ramps 1 EACH $400.00 $400.00

a 553 12" Inlet Connection, RCP Class 'B' Bedding 133 L.F. $65.00 $8,645.00

a 557 8" Sanitary Sewer, VCP Extra Strength, Class 'B' Bedding 612 L.F. $150.00 $91,800.00

a 557 12" Sanitary Sewer, VCP Extra Strength, Class 'B' Bedding 519 L.F. $150.00 $77,850.00

a 557 24" Sanitary Sewer, Glass Fiber Reinforced Pipe, Class 'B' Bedding 2337 L.F. $400.00 $934,800.00

a 560 6" House Lateral, VCP Extra Strength 53 L.F. $30.00 $1,590.00

a 560 8" Lateral 141 L.F. $50.00 $7,050.00

a 560 Stack, 8", Encased 153 L.F. $25.00 $3,825.00

a 562 Manhole MH-2A, on Sanitary Sewer (Casting Supplied by the City of Akron) 5 EACH $4,000.00 $20,000.00

a 562 Manhole MH-2B, on Sanitary Sewer (Casting Supplied by the City of Akron) 8 EACH $4,500.00 $36,000.00

a 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1 EACH $5,000.00 $5,000.00

a 562 Manhole Rechanneled 2 EACH $1,000.00 $2,000.00

a 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6 EACH $2,250.00 $13,500.00

a 564 4" Pipe Underdrain 1586 L.F. $4.00 $6,344.00

a 603 Limestone 132 C.Y. $30.00 $3,960.00

a 604 Bank Run Gravel 12520 C.Y. $8.00 $100,160.00

a 609 Engineering Geogrid for Roadways, As Directed 4083 S.Y. $5.00 $63,810.00

a 614 Maintaining Traffic 1 L.S $25,000.00 $25,000.00

t 616 Calcium Chloride 8 TONS $20.00 $160.00

a 619 Field Office 1 L.S $10,000.00 $10,000.00

a ODOT 645 Stop Line, Type 24" 28 L.F. $12.00 $336.00

a ODOT 645 Broad Transverse/Diagonal Lines, Type Solid 171 L.F. $8.00 $1,368.00

a ODOT 645 Channelizing Lines, Type 8" 515 L.F. $7.00 $3,605.00

a ODOT 645 Center Lines, Double, Type 4" 1204 L.F. $6.00 $7,224.00

a ODOT 645 Centerline, Two-Way Left Turn 3184 L.F. $5.50 $17,512.00

a ODOT 645 Edge Lines, Solid, Type 4" (Bike Lane) 4428 L.F. $4.00 $17,712.00

a ODOT 645 Edge Lines, Short Dash, Type 4" (Bike Lane) 1111 L.F. $2.00 $2,222.00

a ODOT 645 Bike Symbol with Directional Arrow (Bike Lane) 12 EACH $600.00 $7,200.00

a ODOT 645 Lane Arrow 16 EACH $300.00 $4,800.00

a 623 Construction Layout Stakes 1 L.S $30,000.00 $30,000.00

a 624 Mobilization 1 L.S $50,000.00 $50,000.00

a 653 Topsoil, 4" Thick 4570 S.Y. $4.50 $20,565.00

a 659 Lawn Seeding & Mulching 4570 S.Y. $2.00 $9,140.00

a 630 Traffic Signs, Type A 6 EACH $50.00 $300.00

a 630 Traffic Signs, Type B 30 EACH $300.00 $9,000.00

a 630 Traffic Signs Relocated 1 EACH $100.00 $100.00

a 630 Traffic Signs Removed 1 EACH $50.00 $50.00

a SPEC 57" Sanitary Sewer Lining by the CIPP Process 1134 L.F. $500.00 $567,000.00

a SPEC Bypass Pumping 1 L.S. $25,000.00 $25,000.00

a SPEC Grooves for Lineal Pavement Marking 10641 L.F. $2.00 $21,282.00

a SPEC Grooves for Auxillary Pavement Marking 28 EACH $100.00 $2,800.00

Total Construction Estimate $3,511,272.00

Contingency 20% $702,254.40

Design 12% $421,352.64

Inspection 10% $351,127.20

Total Project Estimate $4,986,006.24



BIDDING SCHEDULE FOR: Seiberling Street Sewer

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 201 Trees or Stumps Removed, 18" 36 EACH

3 202 Manhole Removed 5 EACH

4 202 Manhole Abandoned 55 EACH

5 202 Inlet Removed 3 EACH

6 202 Pipe Abandoned, 8" 3236 L.F.

7 202 Pipe Abandoned, 10" 400 L.F.

8 202 Pipe Abandoned, 12" 1085 L.F.

9 202 Pipe Abandoned, 20" 360 L.F.

10 202 Pipe Abandoned, 24" 1142 L.F.

11 202 Pipe Abandoned, 27" 385 L.F.

12 202 Pipe Abandoned, 33" 2900 L.F.

13 202 Pipe Abandoned, 36" 609 L.F.

14 202 Pipe Abandoned, 39" 1134 L.F.

15 202 Pipe Abandoned, 42" 2545 L.F.

16 202 Pipe Abandoned, 45" 1325 L.F.



BIDDING SCHEDULE FOR: Seiberling Street Sewer

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

17 202 Pipe Abandoned, 51" 1152 L.F.

18 202 Pipe Abandoned, 57" 213 L.F.

19 202 Pipe Removed, 8" 25 L.F.

20 202 Pipe Removed, 10" 180 L.F.

21 202 Pipe Removed, 12" 225 L.F.

22 202 Pipe Removed, 15" 510 L.F.

23 202 Wearing Course Removed 8033 S.Y.

24 202 Pavement Removed 4083 S.Y.

25 202 Curb Removed 1586 L.F.

26 203 Proof Rolling 5 HOUR

27 203 Excavation Including Embankment Construction 19940 C.Y.

28 265 Water Main Valve Boxes Adjusted 8 EACH

29 304 Aggregate Base, 12" Thick, Limestone Only 1370 C.Y.

30 305 Bitiminous Aggregate Base, 7-3/4" Thick 890 C.Y.

31 305 8 inch Portland Cement Concrete Base 354 S.Y.

32 407 Tack Coat 2440 GAL.

33 446

Asphalt Concrete Surface Course, Type 1, Medium, PG 

64-22, 1-1/4" Thick 450 C.Y.

34 446

Asphalt Concrete Intermediate Course, Type 2, Medium, 

PG 64-22, 3" Thick 342 C.Y.

35 448

Asphalt Concrete Surface Course,  Type I, 6" Thick for 

Drive Reconstruction 6 C.Y.



BIDDING SCHEDULE FOR: Seiberling Street Sewer

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

36 455 Combination Curb and Gutter 20 L.F.

37 455 Curb, Type 6"x18" 1586 L.F.

38 456 Concrete Aprons, 6" Thick 824 S.F.

39 456 Concrete Walk, 6" Thick 342 S.F.

40 456 Curb Ramps 1 EACH

41 553 12" Inlet Connection, RCP Class 'B' Bedding 133 L.F.

42 557

8" Sanitary Sewer, VCP Extra Strength, Class 'B' 

Bedding 612 L.F.

43 557

12" Sanitary Sewer, VCP Extra Strength, Class 'B' 

Bedding 519 L.F.

44 557

24" Sanitary Sewer, Glass Fiber Reinforced Pipe, Class 

'B' Bedding 2337 L.F.

45 560 6" House Lateral, VCP Extra Strength 53 L.F.

46 560 8" Lateral 141 L.F.

47 560 Stack, 8", Encased 153 L.F.

48 562

Manhole MH-2A, on Sanitary Sewer (Casting Supplied 

by the City of Akron) 5 EACH

49 562

Manhole MH-2B, on Sanitary Sewer (Casting Supplied 

by the City of Akron) 8 EACH

50 562 Manhole MH-2B on Ex. 24" Sanitary Sewer 1 EACH

51 562 Manhole Rechanneled 2 EACH

52 563 Inlet, No.5 (Casting Supplied by the City of Akron) 6 EACH

53 564 4" Pipe Underdrain 1586 L.F.

54 603 Limestone 132 C.Y.



BIDDING SCHEDULE FOR: Seiberling Street Sewer

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

55 604 Bank Run Gravel 12520 C.Y.

56 609 Engineering Geogrid for Roadways, As Directed 4083 S.Y.

57 614 Maintaining Traffic 1 L.S

58 616 Calcium Chloride 8 TONS

59 619 Field Office 1 L.S

60

ODOT 

645 Stop Line, Type 24" 28 L.F.

61

ODOT 

645 Broad Transverse/Diagonal Lines, Type Solid 171 L.F.

62

ODOT 

645 Channelizing Lines, Type 8" 515 L.F.

63

ODOT 

645 Center Lines, Double, Type 4" 1204 L.F.

64

ODOT 

645 Centerline, Two-Way Left Turn 3184 L.F.

65

ODOT 

645 Edge Lines, Solid, Type 4" (Bike Lane) 4428 L.F.

66

ODOT 

645 Edge Lines, Short Dash, Type 4" (Bike Lane) 1111 L.F.

67

ODOT 

645 Bike Symbol with Directional Arrow (Bike Lane) 12 EACH

68

ODOT 

645 Lane Arrow 16 EACH

69 623 Construction Layout Stakes 1 L.S

70 624 Mobilization 1 L.S

71 653 Topsoil, 4" Thick 4570 S.Y.

72 659 Lawn Seeding & Mulching 4570 S.Y.

73 630 Traffic Signs, Type A 6 EACH



BIDDING SCHEDULE FOR: Seiberling Street Sewer

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

74 630 Traffic Signs, Type B 30 EACH

75 630 Traffic Signs Relocated 1 EACH

76 630 Traffic Signs Removed 1 EACH

77 SPEC 57" Sanitary Sewer Lining by the CIPP Process 1134 L.F.

78 SPEC Bypass Pumping 1 L.S.

79 SPEC Grooves for Lineal Pavement Marking 10641 L.F.

80 SPEC Grooves for Auxillary Pavement Marking 28 EACH

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


